

PROPOSAL

Bend Police - Clouddriver Equipment & Subscription

City of Bend Police Department

Revision: 0

Modified: 6/7/2024



Presented By:

INNOVA NW

1396 NE Alpha Dr.
McMinnville, OR 97128
503.472.6306
InnovaNW.com



SCOPE OF WORK

Bend Police - Clouddrunner

Provide the City of Bend (6) Clouddrunner Units

Include 1 year subscription for each unit

City of Bend responsible for deployment and setup (Innova NW offers to assist and support)

Innova NW will provide warranty support

OPTIONAL MONTHLY CONTRACT

A monthly contract offers your department two primary advantages:

- It would lock in future years pricing at current days prices
- Your subscription would be paid in full on the anniversary date without an annual lump sum payment

Contract can be set up on 36 or 60 month terms

Price per month for 6 units - \$1,479

City of Bend Police Department

**6 Genetec AU-K-CRH2-850-LTE-SB**

Clouddriver CR-H2 Automatic License Plate Recognition (ALPR) 850nm Solarboost sensor kit with two solar panels, external power pack with Genetec Advanced Power Management Software (APMS),, and built-in LTE radio, including 90 days retention. Requires annual subscription. Genetec retains ownership



6 Genetec CRS-CRH2-LTE-SB-1Y
1 prepaid year to AutoVu Clouddriver™ CR-H2 Solarboost subscription with LTE data plan, includes 90 days retention

City of Bend Police Department Total**\$17,758.56****LPR Clouddriver Total****\$17,758.56****Project Subtotal:****\$17,758.56**

* Price Includes Accessories

Bend Police - Clouddriver Equipment & Subscription

Project No : INNOV-7110

Rev. 0

6/7/2024

PROJECT SUMMARY

Total Installation Price:

\$17,758.56

Grand Total:

\$17,758.56

This proposal is good for 30 days from the Modified Date. Pricing subject to change thereafter. By signing the client agrees to the Scope of Work and Project Total.

This proposal excludes any line voltage electrical work, conduit or high man lift rentals unless otherwise contracted or noted in the Scope of Work or project details.

Client: Jennifer La Marche

Date

Contractor: INNOVA NW
OR CCB# 170590

Date

CONTRACT

Bend Police - Clouddrunner Equipment & Subscription

City of Bend Police Department

Revision: 0
Modified: 6/7/2024

Presented By:

INNOVA NW

1396 NE Alpha Dr.
McMinnville, OR 97128
503.472.6306
InnovaNW.com



- A.** The general project description is contained in the attached document and related documents from herein referred to as the "Proposal".
- B.** The specific work to be performed by Contractor is the installation of the specified system as outlined in the Proposal.
- C.** The total amount to be paid by the owner for the performance (subject to additions and deductions by written change order or credit card payment convenience fees) shall not exceed the total specified in the Proposal.
- D.** Progress payments will be made according to the payment schedule below. Equipment will not be ordered until the equipment deposit has been submitted. These times are subject to the timing of the construction and the lead times required for the ordered equipment to be delivered.
- E.** Payment is due immediately after invoicing. Unpaid balance beyond 15 days after invoicing of completed tasks as outlined in item D shall bear interest payable to Contractor at a rate of 1.5% per month simple interest.
- F.** This Proposal expires 30 days following the date stated on the top of this agreement. No work will be scheduled without a deposit plus a signed copy of this agreement. All drawings and specifications contingent on agreement and retainer.
- G.** If job is of a retro-fit/remodel nature on an existing structure, and scope of work exceeds time estimated to complete because of unforeseen circumstances, owner agrees that he/she will be back-charged at a rate of \$80 per man, per hour for all extra labor involved in completing the job.
- H.** All drawings and documentation are contingent on retainer. The retainer covers design & engineering time and is non-refundable.
- I.** Contractor reserves the right to replace proposed models in the case of obsolescence, discontinuation or unavailability with a comparable model of equal or greater value upon customer approval. Contractor will not be held responsible or liable in any way for any said product's obsolescence, discontinuation or unavailability.

Bend Police - Clouddrunner Equipment & Subscription

Project No : INNOV-7110

Rev. 0

6/7/2024

Payment Schedule

	Amount	Due Date
Deposit - Contract Scheduled (Innova NW)	\$8,879.28	
Final - Substantial Completion w/30 Day Terms	\$8,879.28	

1. Contract Documents and Details

The contract documents consist of this agreement, including all general provisions, special provisions, specifications, drawings, addenda, change orders, written interpretations, and written orders for minor changes in work. Work not covered by contract documents will not be required unless it is required by reasonable inference as being necessary to produce the intended result. The costs associated with any related work or materials, including, but not limited to electrical, drywall, painting, cabinets are not included unless specifically documented in the proposal. Contractor is not responsible for any underground trenching or laying or supplying of conduit for outside wiring.

2. Time

With respect to schedule completion of the tasks in section D, time is of the essence. If Contractor is delayed at any time in the progress of the work by owner change orders, fire, labor disputes, acts of God or other causes beyond Contractor's control, the completion schedule for the work or affected parts of the work shall be extended by the same amount of the time caused by the delay.

3. Payments and Completion

The above Payment Schedule is a guideline and approximation. Since contractor will, if possible, open, test and burn-in equipment before delivery, all components must be paid for before delivery to job site. Payments may not be withheld under any circumstances. Any disputes due to legal claims will be settled independently in good faith between the parties. Final payment shall be due immediately following completion of the project. Contractor will hold owner harmless with respect to claims of subcontractors and suppliers.

4. Insurance

Contractor shall purchase and maintain such insurance necessary to protect from claims under workers compensation and from any damage to the owners property resulting from the conduct of this contract.

5. Permitting and Plan Review

Contractor will procure any required permits and submit plan reviews with the authority having jurisdiction at the clients expense. Permitting and submittal fees are estimated on the proposal agreement and actual cost incurred will be billed accordingly.

6. Changes in the Contract

The owner may order changes, additions, or modifications without invalidating the contract. Such changes must be in writing and signed by the owner. The contractor shall provide the owner in writing the amount of additional costs or cost reductions resulting from changes ordered within 15 working days unless this requirement is waived in writing by the owner. Change Orders shall be paid in full upon acceptance of change and shall not alter the contract's payment schedule. In case of product unavailability or discontinuation, contractor reserves the right to substitute equipment of equal or better quality with clients approval. Contractor will be held blameless in case of product unavailability or discontinuation.

7. Warranty

Contractor warranties all parts and labor involved in an installation for one year. Contractor will also be glad to help the client get their manufacturer-warrantied equipment serviced though out the life of the said warranty.

Client: Jennifer La Marche

Date:

Contractor: INNOVA NW
OR CCB# 170590

Date: